STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 02/ 09/ 06 I N VENTURA COUNTY | N VENTURA AT 02/ 14/ 06
CONTRACT NUMBER 07-4K3904 SOQUTH COAST AT LI TTLE SYCAMORE CONTRACT CODE '"H '
LOCATI ON 07-VEN-1-1.2/1.2 CREEK BRI DGE 22 CONTRACT | TEMS
REPLACE BRI DGE RAI LI NG FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 12 FUND TOTAL HA21 153, 000 TOTAL NUMBER OF WORKI NG DAYS 40
NUMBER OF BI DDERS 1 ENG NEERS EST 106, 270. 00 AMOUNT OVER 66, 889. 90 PERCENT OVER EST 62. 94
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 173, 159. 90 1 METROPCLE 949 380-9414 SB PREF CLAI MED
00534372
P O BOX 1632 FAX 949 380-9473

LAKE FOREST CA 92609



07- 4K3904 Bl D245

07-VEN-1-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
02/ 09/ 06 02/ 14/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACE FENCE COVPANY I TEM5 11 AND 16 THRU 20
I NDUSTRY CA
PAVI NG NET CONCRETE REMOVAL ( PARTI AL)

11 S TERM NO AVE
LONG BEACH CA 90803

VI STA STEEL COVPANY CONCRETE BARRI ER
6100 A FRANCI S BOTELLO ROAD
GOLETA CA 93117



07- 4K3904 Bl D245

07-VEN-1-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
02/ 09/ 06 02/ 14/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 2,000. 00 2, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 4, 000. 00 4, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 000. 00 10, 000. 00
5 (S) 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 12 20. 00 240. 00
6 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 340 15. 00 5, 100. 00
7 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 25 40. 00 1, 000. 00
8 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 120 160. 00 19, 200. 00
9 (S) 129100 TEMPORARY CRASH CUSH ON MODULE EA 47 260. 00 12, 220. 00
10 (S) 129150 TEMPORARY TRAFFI C SCREEN M 120 70. 00 8, 400. 00
11 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 100 60. 00 6, 000. 00
12 150710 REMOVE TRAFFI C STRI PE M 190 20. 00 3, 800. 00
13 157560 BRI DCE REMOVAL ( PORTI ON) LS LUWVP SUM 9, 000. 00 9, 000. 00
14 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 000. 00 2, 000. 00
15 515020 REFI NI SH BRI DGE DECK M 3 3, 000. 00 9, 000. 00
16 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 91 200. 00 18, 200. 00
17 (S) 839528 BURI ED POST ANCHOR EA 1 1, 500. 00 1, 500. 00
18 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 3 4,500. 00 13, 500. 00
19 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 4, 500. 00 4, 500. 00
20 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 4, 400. 00 4, 400. 00
21 (F) 040110 CONCRETE BARRI ER ( TYPE 80R) M 14 2,142.85 29, 999. 90
22 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 190 40. 00 7, 600. 00

TOTAL 173, 159. 90



